

NOTICE TO BIDDERS

Worcester County Commissioners Worcester County, Maryland

Worcester County Detention Center Phase 2 Renovations

The County Commissioners of Worcester County Maryland are currently soliciting bids for the Worcester County Jail Phase 2 HVAC, Roofing, and Electrical Renovations project. This project consists of HVAC renovations, roofing renovations, and supporting electrical renovations to portions of the existing Worcester County Jail. Bid documents, bid packages and proposal forms are available by contacting the County's Engineering Consultant, Gipe Associates, Inc. at 8719 Brooks Drive, Easton, Maryland; 410-822-8688; or by emailing a request to pmcquay@gipe.net.

Interested contractors are encouraged to attend a **pre-bid meeting at 10:00 AM on Thursday, October 7, 2021**, at the Worcester County Jail located at 5022 Joyner Road, Snow Hill, MD 21863. There will also be an opportunity to visit the worksite at **10:00 AM on Tuesday, October 12, 2021**. Please notify William Bradshaw at bbradshaw@co.worcester.md.us if you plan to join this second worksite visit. Any subsequent visitation requests will not be granted. Last day for bid questions shall be Monday, November 1, 2021.

Sealed bids will be accepted until 1:00 PM on Monday, November 8, 2021 in the Office of the County Commissioners, at Room 1103 -Worcester County Government Center, One West Market Street, Snow Hill, Maryland 21863, at which time they will be opened and publicly read aloud. **Envelopes shall be marked "Proposal for Worcester County Jail Phase 2 HVAC/Roofing/Electrical"** in the lower left-hand corner. After opening, bids will be forwarded to the County Engineer and Engineering Consultant for tabulation, review and recommendation to the County Commissioners for their consideration at a future meeting. In awarding the proposal, the Commissioners reserve the right to reject any and all proposals, waive formalities, informalities and technicalities therein, and to take whatever proposal they determine to be in the best interest of the County considering lowest or best proposal, quality of goods and work, time of delivery or completion, responsibility of subcontractors being considered, previous experience of subcontractors with County contracts, or any other factors they deem appropriate. All inquiries shall be directed in writing before Monday, November 1, 2021 to Dave Hoffman at dhoffman@gipe.net

All Bids shall be Lump Sum Amount, including allowances and unit prices as scheduled. Each Bid shall be accompanied by a Bid Guaranty, which shall be either by a certified check made payable to the "County Commissioners of Worcester County, Maryland" or a Bond in the form and by a Surety company approved by the County Commissioners of Worcester County, Maryland in the amount of 5% of the Bid amount. All responsive bids shall be held valid for at least 90 calendar days after the Bid Opening Date.

Contractors that intend to submit an aggregate bid may purchase a hardcopy set of drawings and specifications from Gipe Associates, Inc. at the nonrefundable cost of \$200 per set, or an electronic set at the nonrefundable cost of \$50. Checks shall be made payable to "Gipe Associates, Inc." Gipe Associates will be maintaining a bidder's list for review by other bidders, subcontractors and suppliers. Only bidders identified on the list shall receive copies of addenda, clarifications or other bid revisions. Additional drawings and specifications for contractors, subcontractors or suppliers are available at cost from Gipe Associates, Inc., 8719 Brooks Drive, Easton, MD 21601, (410)822-8688.

***WORCESTER COUNTY DETENTION CENTER
PHASE 2 RENOVATIONS***

SNOW HILL, MARYLAND

GIPE ASSOCIATES PROJECT No. 20059

**PROJECT MANUAL
BID DOCUMENTS**

September 3, 2021

Gipe Associates, Inc.
8719 Brooks Drive, Easton, MD 21601

TABLE OF CONTENTS
OF THE PROJECT MANUAL
FOR
WORCESTER COUNTY DETENTION CENTER PHASE 2 RENOVATIONS
SNOW HILL, MD
GIPE ASSOCIATES, INC. PROJECT No. 20059

The arrangement of the Project Manual has been established based on the MASTERFORMAT (2004) of The Construction SPECIFICATIONS INSTITUTE. The following Table of Contents lists certain Bidding and Contract Documents (including Specification Sections of Division 01 through 28) contained in this Project Manual.

TABLE OF CONTENTS

LIST OF DRAWINGS

DIVISION 00 CHAPTER # I BIDDING REQUIREMENTS

001000	BID INVITATION
002000	INSTRUCTION TO BIDDERS (AIA Document A701-1997 Edition)
002100	SUPPLEMENTARY INSTRUCTIONS TO BIDDERS (AIA A310 – Bid Bond)
003000	AVALABLE INFORMATION
004100	BID FORM
004350	SUBCONTRACTOR'S/MANUFACTURER'S LISTING FORM
004500	AFFIDAVIT OF QUALIFICATION TO BID
004600	AFFIDAVIT I - NON-COLLUSION CERTIFICATE
004700	AFFIDAVIT II - DISCLOSURE OF INTEREST BY PERSONS DOING BUSINESS WITH THE COUNTY COMMISSIONERS OF WORCESTER COUNTY
004900	BIDDING ADDENDA FORMAT

DIVISION 00 CHAPTER #2 CONTRACTING REQUIREMENTS

005000	STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR (AIA Document A101 – 2017 Edition)
005600	CONTRACTOR'S QUALIFICATION STATEMENTS (AIA Document A305 – 2020 Edition)
007000	GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION (AIA Document A201-2017 Edition)
008000	SUPPLEMENTARY GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION (AIA A312 Performance Bond- Payment Bond)

SPECIFICATIONS

DIVISION 01 GENERAL REQUIREMENTS

- 011000 SUMMARY OF WORK
- 011400 WORK RESTRICTIONS
- 012100 ALLOWANCES
- 012200 UNIT PRICES
- 012300 ALTERNATES
- 012500 SUBSTITUTION PROCEDURES
 - (CSI Form 13.1A – Substitution Request)
- 012600 CONTRACT MODIFICATION PROCEDURES
 - (AIA G710 Architect's Supplemental Instructions – 1992 Edition)
 - (AIA G709 Proposal Request - 1993 Edition)
 - (AIA G701-Change Order - 2001 Edition)
 - (AIA G714 Construction Change Directive –1987 Edition)
- 012900 PAYMENT PROCEDURES
 - (AIA G702 Application and Certification for Payment – 1992 Edition)
 - (AIA G706A Contractor's Affidavit of Release of Liens – 1994 Edition)
 - (AIA G707 Consent of Surety To Final Payment – 1994 Edition)
- 013100 PROJECT MANAGEMENT AND COORDINATION
- 013200 CONSTRUCTION PROGRESS DOCUMENTATION
 - (AIA G716-2004 Request for Information)
- 013300 SUBMITTAL PROCEDURES
 - (CSI 12.1A Submittal Transmittal – 1996 Edition)
 - (Gipe Associates, Inc. Release of Electronic Media Form)
- 013516 ALTERATION PROJECT PROCEDURES
- 014000 QUALITY REQUIREMENTS
- 014200 REFERENCES
- 015000 TEMPORARY FACILITIES AND CONTROLS
- 016000 PRODUCT REQUIREMENTS
 - (CSI 13.1A Substitution Request Form – 1996 Edition)
- 017300 EXECUTION REQUIREMENTS
- 017310 CUTTING AND PATCHING
- 017320 SELECTIVE DEMOLITION
- 017700 CLOSEOUT PROCEDURES
 - (CSI 14.1A Punch List Form – 1996 Edition)
- 017823 OPERATION AND MAINTENANCE DATA
- 017839 PROJECT RECORD DOCUMENTS
- 017900 DEMONSTRATION AND TRAINING
- 019113 GENERAL COMMISSIONING REQUIREMENTS
- 019114 PLUMBING COMMISSIONING REQUIREMENTS
- 019115 HVAC COMMISSIONING REQUIREMENTS

DIVISION 03 CONCRETE

- 030130 STRENGTHENING OF CONCRETE WITH FRP REINFORCEMENT
- 035216 LIGHTWEIGHT CELLULAR INSULATING CONCRETE

DIVISION 04 MASONRY

- 042000 UNIT MASONRY

DIVISION 05 METALS

051200 STRUCTURAL STEEL FRAMING

DIVISION 06 WOOD, PLASTICS, AND COMPOSITES

061053 MISCELLANEOUS ROUGH CARPENTRY

DIVISION 07 THERMAL AND MOISTURE PROTECTION

070150.19 PREPARATION FOR RE-ROOFING

075216 STYRENE-BUTADIENE-STYRENE (SBS) MODIFIED BITUMINOUS MEMBRANE ROOFING

075600 SILICONE ROOF COATING

076200 SHEET METAL FLASHING AND TRIM

078413 FIRE PROTECTION, HVAC & PLUMBING PENETRATION FIRESTOPPING

079200 JOINT SEALANTS

DIVISION 08 OPENINGS

081113 HOLLOW METAL DETENTION DOORS AND FRAMES

087100 DOOR HARDWARE

DIVISION 09 FINISHES

092216 NON-STRUCTURAL METAL FRAMING

092900 GYPSUM BOARD

093013 CERAMIC TILING

096723 POLYMER FLOORING & WALL COATING

099123 INTERIOR AND EXTERIOR PAINTING

DIVISION 10 SPECIALTIES

102116 SHOWER ENCLOSURES

DIVISION 21 FIRE SUPPRESSION

210500 COMMON WORK RESULTS FOR FIRE PROTECTION

210505 FIRE PROTECTION PIPING, FITTINGS, AND VALVES

211003 WATER BASED FIRE SUPPRESSION SYSTEM – SPRINKLERS AND STANDPIPES

DIVISION 22 PLUMBING

220500 COMMON WORK RESULTS FOR PLUMBING

220505 PLUMBING PIPING, FITTINGS, AND VALVES

220701 PLUMBING INSULATION

224000 PLUMBING FIXTURES

224005 PLUMBING EQUIPMENT

DIVISION 23 HEATING VENTILATING AND AIR CONDITIONING

230500 COMMON WORK RESULTS FOR HVAC

230505 HVAC PIPING, FITTINGS, AND VALVES

230548 VIBRATION CONTROLS FOR HVAC, PLUMBING, & FIRE PROTECTION EQUIPMENT
230593 TESTING, ADJUSTING, & BALANCING FOR HVAC AND PLUMBING
230600 HEATING, VENTILATING, AND AIR CONDITIONING EQUIPMENT
230701 HVAC INSULATION
230900 INSTRUMENTATION AND CONTROLS OF HVAC & PLUMBING SYSTEMS
230923.14 AIR FLOW MONITORING STATIONS
233000 HVAC AIR DISTRIBUTION

DIVISION 26 ELECTRICAL

260500 BASIC ELECTRICAL MATERIALS AND METHODS
260501 GENERAL ELECTRICAL REQUIREMENTS
260502 ELECTRICAL DEMOLITION
260519 LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
260526 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS
260529 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS
260533 RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS
260544 SLEEVES AND SLEEVE SEALS FOR ELECTRICAL RACEWAYS AND CABLES
260553 IDENTIFICATION FOR ELECTRICAL SYSTEMS
262416 PANELBOARDS
262813 FUSES
262816 ENCLOSED SWITCHES AND CIRCUIT BREAKERS
262913 ENCLOSED CONTROLLERS
264313 SURGE PROTECTIVE DEVICES
265119 LED INTERIOR LIGHTING

DIVISION 28 ELECTRONIC SAFETY AND SECURITY

283111 FIRE ALARM SYSTEMS (ADDRESSABLE TYPE)

NOTE ATTACHMENT FORMS ARE INDICATED IN PARENTHESIS ()

END OF CONTENTS

LIST OF DRAWING SHEETS

GENERAL:

- CS.1 COVER SHEET
- PH1.1 PHASING/STAGING PLAN

ARCHITECTURAL:

- A1.0 GROUND FLOOR PLAN
- A1.1A GROUND FLOOR PARTIAL PLAN
- A1.1B GROUND FLOOR PARTIAL PLAN
- A1.1C GROUND FLOOR PARTIAL PLAN
- A1.1D GROUND FLOOR PARTIAL PLAN
- A1.1E GROUND FLOOR PARTIAL PLAN
- A2.0 SECOND FLOOR PLAN
- A2.1A SECOND FLOOR PARTIAL PLAN
- A2.1B SECOND FLOOR PARTIAL PLAN
- A3.0 ROOF PLAN
- A3.1A PARTIAL ROOF PLAN
- A3.1B PARTIAL ROOF PLAN
- A3.1C PARTIAL ROOF PLAN
- A3.1D PARTIAL ROOF PLAN
- A3.2 ROOF UPLIFT PLAN
- A3.3 ROOF DETAILS
- A4.1 SHOWER FLOOR PLANS & ELEVATIONS
- A4.2 SHOWER FLOOR PLANS & ELEVATIONS
- A4.3 SHOWER FLOOR PLANS & ELEVATIONS
- A5.0 GROUND FLOOR REFLECTED CEILING PLAN
- A5.1A PARTIAL GROUND FLOOR REFLECTED CEILING PLAN
- A5.1B PARTIAL GROUND FLOOR REFLECTED CEILING PLAN
- A5.1C PARTIAL GROUND FLOOR REFLECTED CEILING PLAN
- A5.1D PARTIAL GROUND FLOOR REFLECTED CEILING PLAN
- A5.1E PARTIAL GROUND FLOOR REFLECTED CEILING PLAN
- A6.0 SECOND FLOOR REFLECTED CEILING PLAN
- A6.1A PARTIAL SECOND FLOOR REFLECTED CEILING PLAN
- A6.1B PARTIAL SECOND FLOOR REFLECTED CEILING PLAN

S1.0 STRUCTURAL DETAILS

MECHANICAL:

- M0.1 LEGEND AND ABBREVIATIONS – HVAC
- MD1.0 FIRST FLOOR PLAN – HVAC – DEMOLITION
- MD1.1A FIRST FLOOR PLAN – HVAC – AREA A – DEMOLITION
- MD1.1B FIRST FLOOR PLAN – HVAC – AREA B – DEMOLITION
- MD1.1C FIRST FLOOR PLAN – HVAC – AREA C – DEMOLITION
- MD1.1D FIRST FLOOR PLAN – HVAC – AREA D – DEMOLITION
- MD1.2 ROOF PLAN – HVAC – DEMOLITION
- MD2.1 MECH ROOM PART PLANS – HVAC – DEMOLITION
- MD2.2 FIRST FLOOR MENS WORK RELEASE – PART PLAN – HVAC – DEMOLITION
- MD2.3 SECOND FLOOR MENS WORK RELEASE – PART PLAN – HVAC – DEMOLITION
- MD2.4 E-BLOCK PART PLANS – HVAC – DEMOLITION
- MD2.5 D-BLOCK PART PLANS – HVAC – DEMOLITION
- MD2.6 C-BLOCK PART PLANS – HVAC – DEMOLITION
- MD2.7 B-BLOCK PART PLANS – HVAC – DEMOLITION
- MD2.8 A-BLOCK PART PLANS – HVAC – DEMOLITION
- MD2.9 FIRST FLOOR MAX SECURITY – PART PLAN – HVAC – DEMOLITION
- MD2.10 FIRST FLOOR SPECIAL MANAGEMENT 1 & 2 – PART PLAN – HVAC – DEMOLITION
- MD2.11 FIRST FLOOR 01-BLOCK – PART PLAN – HVAC – DEMOLITION
- MD2.12 FIRST FLOOR 02-BLOCK – PART PLAN – HVAC – DEMOLITION
- MD2.13 T-BLOCK PART PLANS – HVAC – DEMOLITION
- MD2.14 MULTIPURPOSE PART PLAN – HVAC – DEMOLITION
- M1.0 FIRST FLOOR PLAN – HVAC – NEW WORK
- M1.1A FIRST FLOOR PLAN – HVAC – AREA A – NEW WORK
- M1.1B FIRST FLOOR PLAN – HVAC – AREA B – NEW WORK
- M1.1C FIRST FLOOR PLAN – HVAC – AREA C – NEW WORK
- M1.1D FIRST FLOOR PLAN – HVAC – AREA D – NEW WORK
- M1.2 ROOF PLAN – HVAC – NEW WORK
- M2.1 MECH ROOM PART PLANS – HVAC – NEW WORK
- M2.2 FIRST FLOOR MENS WORK RELEASE – PART PLAN – HVAC – NEW WORK
- M2.3 SECOND FLOOR MENS WORK RELEASE – PART PLAN – HVAC – NEW WORK
- M2.4 E-BLOCK PART PLANS – HVAC – NEW WORK
- M2.5 D-BLOCK PART PLANS – HVAC – NEW WORK
- M2.6 C-BLOCK PART PLANS – HVAC – NEW WORK
- M2.7 B-BLOCK PART PLANS – HVAC – NEW WORK
- M2.8 A-BLOCK PART PLANS – HVAC – NEW WORK
- M2.9 FIRST FLOOR MAX SECURITY – PART PLAN – HVAC – NEW WORK
- M2.10 FIRST FLOOR SPECIAL MANAGEMENT 1 & 2 – PART PLAN – HVAC – NEW

WORK

M2.11 FIRST FLOOR 01-BLOCK – PART PLAN – HVAC – NEW WORK
 M2.12 FIRST FLOOR 02-BLOCK – PART PLAN – HVAC – NEW WORK
 M2.13 T-BLOCK PART PLANS – HVAC – NEW WORK
 M2.14 MULTIPURPOSE PART PLAN – HVAC – NEW WORK

M3.1 DETAILS – HVAC
 M3.2 DETAILS – HVAC
 M3.3 DETAILS – HVAC
 M3.4 DETAILS – HVAC
 M3.5 DETAILS – HVAC

M4.1 AUTOMATIC TEMPERATURE CONTROLS
 M4.2 AUTOMATIC TEMPERATURE CONTROLS
 M4.3 AUTOMATIC TEMPERATURE CONTROLS
 M4.4 AUTOMATIC TEMPERATURE CONTROLS

M5.1 SCHEDULES – HVAC

PLUMBING:

P0.1 LEGEND – PLUMBING

PD1.0 FIRST FLOOR PLAN – PLUMBING – DEMOLITION

PD1.1A FIRST FLOOR PLAN – PLUMBING – AREA A – DEMOLITION
 PD1.1B FIRST FLOOR PLAN – PLUMBING – AREA B – DEMOLITION
 PD1.1C FIRST FLOOR PLAN – PLUMBING – AREA C – DEMOLITION

PD1.2 ROOF PLAN – PLUMBING – DEMOLITION

PD2.1 MECH ROOM PART PLAN – PLUMBING – DEMOLITION
 PD2.4 E-BLOCK PART PLANS – PLUMBING – DEMOLITION
 PD2.5A FIRST FLOOR D-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.5B SECOND FLOOR D-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.6A FIRST FLOOR C-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.6B SECOND FLOOR C-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.7A FIRST FLOOR B-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.7B SECOND FLOOR B-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.8A FIRST FLOOR A-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.8B SECOND FLOOR A-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.9 FIRST FLOOR MAX SECURITY – PART PLAN – PLUMBING – DEMOLITION
 PD2.10 FIRST FLOOR SPECIAL MANAGEMENT 1 & 2 – PART PLANS – PLUMBING – DEMOLITION
 PD2.11 FIRST FLOOR 01-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.12 FIRST FLOOR 02-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.13A FIRST FLOOR T-BLOCK – PART PLANS – PLUMBING – DEMOLITION
 PD2.13B SECOND FLOOR T-BLOCK – PART PLANS – PLUMBING – DEMOLITION

P1.0 FIRST FLOOR PLAN – PLUMBING – NEW WORK

P1.1A FIRST FLOOR PLAN – PLUMBING – AREA A – NEW WORK

- P1.1B FIRST FLOOR PLAN – PLUMBING – AREA B – NEW WORK
- P1.1C FIRST FLOOR PLAN – PLUMBING – AREA C – NEW WORK

- P1.2 ROOF PLAN – PLUMBING – NEW WORK

- P2.1 MECH ROOM PART PLAN – PLUMBING – NEW WORK
- P2.4 E-BLOCK PART PLANS – PLUMBING – NEW WORK
- P2.5A FIRST FLOOR D-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.5B SECOND FLOOR D-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.6A FIRST FLOOR C-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.6B SECOND FLOOR C-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.7A FIRST FLOOR B-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.7B SECOND FLOOR B-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.8A FIRST FLOOR A-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.8B SECOND FLOOR A-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.9 FIRST FLOOR MAX SECURITY – PART PLAN – PLUMBING – NEW WORK
- P2.10 FIRST FLOOR SPECIAL MANAGEMENT 1 & 2 – PART PLANS – PLUMBING – NEW WORK

- P2.11 FIRST FLOOR 01-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.12 FIRST FLOOR 02-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.13A FIRST FLOOR T-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P2.13B SECOND FLOOR T-BLOCK – PART PLANS – PLUMBING – NEW WORK
- P3.1 DETAILS – PLUMBING
- P3.2 DETAILS – PLUMBING
- P3.3 DETAILS – PLUMBING

- P4.1 SCHEDULES – PLUMBING

ELECTRICAL:

- E0.0 ELECTRICAL LEGEND, ABBREVIATIONS AND NOTES

- ED1.1 FIRST FLOOR PLAN – ELECTRICAL – DEMOLITION

- ED1.1A FIRST FLOOR PLAN – ELECTRICAL – AREA A – DEMOLITION
- ED1.1B FIRST FLOOR PLAN – ELECTRICAL – AREA B – DEMOLITION
- ED1.1C FIRST FLOOR PLAN – ELECTRICAL – AREA C – DEMOLITION
- ED1.1D FIRST FLOOR PLAN – ELECTRICAL – AREA D – DEMOLITION

- ED1.2 SECOND FLOOR PLAN – ELECTRICAL – DEMOLITION

- ED1.2A SECOND FLOOR PLAN – ELECTRICAL – AREA A – DEMOLITION
- ED1.2B SECOND FLOOR PLAN – ELECTRICAL – AREA B – DEMOLITION
- ED1.2C SECOND FLOOR PLAN – ELECTRICAL – AREA C – DEMOLITION

- ED1.3 ROOF PLAN – ELECTRICAL – DEMOLITION

- E1.1 FIRST FLOOR PLAN – ELECTRICAL – NEW WORK

- E1.1A FIRST FLOOR PLAN – ELECTRICAL – AREA A – NEW WORK
- E1.1B FIRST FLOOR PLAN – ELECTRICAL – AREA B – NEW WORK

E1.1C	FIRST FLOOR PLAN – ELECTRICAL – AREA C – NEW WORK
E1.1D	FIRST FLOOR PLAN – ELECTRICAL – AREA D – NEW WORK
E1.2	SECOND FLOOR PLAN – ELECTRICAL – NEW WORK
E1.2A	SECOND FLOOR PLAN – ELECTRICAL – AREA A – NEW WORK
E1.2B	SECOND FLOOR PLAN – ELECTRICAL – AREA B – NEW WORK
E1.2C	SECOND FLOOR PLAN – ELECTRICAL – AREA C – NEW WORK
E1.3	ROOF PLAN – ELECTRICAL – DEMOLITION
E2.1	PART PLANS – MAIN ELECTRICAL ROOM
E5.1	ELECTRICAL RISER DIAGRAMS
E5.2	FIRE ALARM RISER DIAGRAMS
E6.1	PANEL SCHEDULES
E6.2	PANEL SCHEDULES
E6.3	PANEL SCHEDULES
E7.1	ELECTRICAL DETAILS

END OF SECTION